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Item 14.  Continued. 
 
CHANGES TO VOLUME I – PROJECT INFORMATION, BIDDING REQUIREMENTS, CONTRACT 
FORMS, AND CONDITIONS OF THE CONTRACT 
 
1.  Replace the Price Proposal Schedule, (pages 00010-3 through 00010-5), with the accompanying 
new Price Proposal Schedule, (pages 00010-3 through 00010-5), bearing the notation 
"ACCOMPANYING AMENDMENT NO. 0002 TO SOLICITATION NO. DACA63-02-R-0011." 
 
CHANGES TO VOLUME II – DESIGN AND PERFORMANCE REQUIREMENTS 
 
2.  Delete the following chapter: 
 
     CHAPTER X02  - SITE CONSTRUCTION 

 
CHANGES TO VOLUME IV – ATTACHMENTS 
 
3.  Replacement Drawings (Volume IV, Attachment A).-  Replace the drawings listed below with the 
attached new drawings of the same number, bearing the notation "AM #0002": 
 

C-1   Project Location Map & Haul Route 1 
C-2   Project Location Map & Haul Route 2 

 
4.  New Drawings (Volume IV, Attachment A).-  The following new drawings listed below, bearing the 
notation "AM #0002" shall be added to the Solicitation: 
 

LD-1 Option #2 Truck Loading Dock Layout & Grading Plan 
LD-2 Option #2 Truck Loading Dock Foundation Plan 
LD-3 Option #2 Truck Loading Dock Sections and Details 

  
 

 
 
 

END OF AMENDMENT 
 



Ft Hood Tactical Equipment Shop FY02                                  FHTE2 
ACCOMPANYING AMENDMENT NO. 0002 TO SOLICITATION NO. DACA63-02-R-0011 

 
Solicitation No.DACA63-02-R-0011 

  
PRICE PROPOSAL SCHEDULE 

 
 00010-3 

(To be attached to SF 1442) 
 
 

Design-Build Tactical Equipment Shop FY02 
Fort Hood, Texas 

 
 
BASE BID:  All work required by the Contract documents for the design and 
construction of the Ft Hood Tactical Equipment Shop exclusive of work 
required by Option Bid Items. 
 
 Item                               Estimated            Unit    Estimated  
  No.         Description           Quantity     Unit    Price    Amount    
 
0001  All work to design and  
 construct the Tactical  
         Equipment Shop, Complete,  
         Including all (AM#1)    ,  
         utilities to the 1524 mm  
         (5-foot) line, and exclusive  
         of all other work listed  
 separately. 
        
  Sum  Job  ***  $_________ 
 
0002  Construct all Exterior Work 
 outside the building’s  
 1524 mm (5-foot) line  
 (Including utilities to  
 the Fort Hood utility  
 tie-in, earthwork, 
 paving, sidewalk, parking  
 lot paving, curb and  
 gutter, turfing,  
 (AM#1)          , and all  
 other work not listed  
 separately) 
  Sum  Job  ***  $_________ 
 
0003  Final Record Drawings  
  Sum  Job  ***   $ 50,000.00  
 
 

     
TOTAL BASE BID $_____________________ 



Ft Hood Tactical Equipment Shop FY02                                  FHTE2 
ACCOMPANYING AMENDMENT NO. 0002 TO SOLICITATION NO. DACA63-02-R-0011 

 
Solicitation No.DACA63-02-R-0011 

  
PRICE PROPOSAL SCHEDULE 

 
 00010-4 

 
0004 OPTION NO. 1: 
Additional cost for all work required by the plans and specifications for 
using epoxy floor covering in lieu of the hardener/sealant used in the Base 
Bid.   (AM#1) 

    
       

  TOTAL OPTION NO. 1 $__________ 
 
0005 OPTION NO. 2: 
Additional cost for all work required by the plans and specifications to 
construct a Truck Loading Dock including Concrete loading dock, Concrete 
pavement, storm drainage pipe and structures,  site grading, and demolition 
of existing pavement. (AM#2) 
 

TOTAL OPTION NO. 2 $__________ 
 

 
TOTAL BID (BASE BID PLUS OPTION NOS. 1 & 2) $_____________________ 

 
 
 
0006 Completion Time for all work (not to exceed the maximum time stated in 
Section 01000 DESIGN AND CONSTRUCTION SCHEDULE). 
 

PROJECT COMPLETION TIME: _______ Calendar Days 
 
 
 
NOTES:  
  
1.  ARITHMETIC DISCREPANCIES  (EFARS 14.407-2) 
  

(a)  For the purpose of initial evaluation of bids, the following will 
be utilized in resolving arithmetic discrepancies found on the face of the 
bidding schedule as submitted by bidders:  
  

(1) Obviously misplaced decimal points will be corrected;  
  

(2) In case of discrepancy between unit price and extended price, 
the unit price will govern;  

  
(3) Apparent errors in extension of unit prices will be 

corrected; and  
  

(4) Apparent errors in addition of lump-sum and extended prices 
will be corrected.  

  
(b)  For the purpose of bid evaluation, the Government will proceed on 

the assumption that the bidder intends his bid to be evaluated on the basis 
of the unit prices, the totals arrived at by resolution of arithmetic 
discrepancies as provided above and the bid will be so reflected on the 
abstract of bids.   
 
   (c)  These correction procedures shall not be used to resolve any 
ambiguity concerning which bid is low. 
 



Ft Hood Tactical Equipment Shop FY02                                  FHTE2 
ACCOMPANYING AMENDMENT NO. 0002 TO SOLICITATION NO. DACA63-02-R-0011 

 
Solicitation No.DACA63-02-R-0011 

  
PRICE PROPOSAL SCHEDULE 

 
 00010-5 

 
NOTES:  (cont) 
 
2.  If a modification to a bid based on unit prices is submitted, which 
provides for a lump sum adjustment to the total estimated cost, the 
application of the lump sum adjustment to each unit price in the bid  
schedule must be stated.  If it is not stated, the bidder agrees that the 
lump sum adjustment shall be applied on a pro rata basis to every unit 
price in the bid schedule.  
  
3.  Bidders must bid on all items.  
  
4.  Costs attributable to Division 01 - General Requirements is assumed to 
be prorated among bid items listed. 
 
5.  Responders are advised that this project may be delayed, cancelled or 
revised at any time during the solicitation, selection, evaluation, 
negotiation and/or final award process based on decisions related to DOD 
changes in force structure and disposition of the Armed Forces. 
 
6.  EXERCISE OF OPTIONS (SWDR 715-1-1 (16 January 1996)) 
 
The Government reserves the right to exercise the option(s) by 
written notice to the Contractor either singularly or in any combination 
for up to 90 calendar days after award of the Base Bid without an increase 
in the Offeror's Bid Price. Completion of added items shall continue at the 
same schedule as the Base Bid unless otherwise noted in Section 01000 
DESIGN AND CONSTRUCTION SCHEDULE, paragraph 1 entitled SCHEDULE. 
 
7.  The Army will procure this facility through a design and cost 
competition in accordance with the provisions set forth in this Request for 
Proposals (RFP).  When a contract is awarded, it will be a "Firm Fixed 
Price Contract." 
 
8.  The Congress, in authorizing and funding this contract, has established 
certain cost limitations for the project. The current authorization for the 
complete design and construction of this project is $11,500,000.00.  (AM#1) 
Proposals that exceed this funding limit after exercising any options may 
be rejected.  Submission of desirable alternative features exceeding 
minimum requirements may be considered as long as award can be made within 
the established funds. 
 
9.  Any proposal that is materially unbalanced as to prices for the Base 
Schedule may be rejected. An unbalanced proposal is one that is based on 
prices significantly less than the cost for some work and prices that are 
significantly overstated for other work and can also exist where only 
overpricing or underpricing exists. 
 
 
 
 
 END OF PRICE PROPOSAL SCHEDULE 
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